
 
 

 
 
 
 
 

1.0 Introduction 
 

The subject site is a 1-story, vacant brick building with a basement currently known as the Seale 

Theater, located at 165 North Mulberry Street in downtown Booneville, Kentucky, in a dense 

commercial area. The building was constructed around 1948 and closed in 1985 and originally 

known as the Booneville or Seale Theater. The site has been abandoned and dormant for several 

years, and is in a deteriorating condition with significant repairs needed. 

 

Wood Environment & Infrastructure Solutions, Inc. (Wood) conducted a Phase II Environmental 

Site Assessment Asbestos Containing Materials Survey and Limited Lead Based Paint Inspection, 

Former Seale Theater, 165 North Mulberry Street, Booneville, Kentucky dated June 6, 2018.   

Based on the structure’s age, asbestos-containing materials (ACMs) and lead-based paints are 

present on all floors of the building.  A copy of the report is included as an attachment.  

                     

Redevelopment of the building for any cost-effective, practical re-use will require removal of the 

ACM, lead-based paint (LBP) and debris. ACM identified consists of floor tile and mastic, HVAC 

duct tape and fire doors.  LBP was identified in several materials sampled and will require 

removal/abatement of flaking, and loose LBP and plaster.  Upon removal of the ACM and LBP 

the remaining debris in the building will be removed to clean floors and walls leaving the building 

in a condition to allow for future renovations by others. 

 

2.0 Site Description 

  

The property is located at the northwest corner of North Mulberry Street and Combs Alley, two 

blocks north of the downtown Court Square. The east (front) side is open to Mulberry Street and 

the south (left) side is open to Combs Alley.  The structure is to be abated of hazardous building 

materials consisting of ACM and LBP and the removal of all debris and rubbish to allow for the 

renovation of the building at a later date by others.  Waste generated will be properly disposed of 

off-site or recycled off-site in accordance with all federal, state, and local laws.  
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Contact(s):  Ms. Sue Christian 

OCARE, Inc. 

66 Old Hwy 11 N 

Booneville, Kentucky 41314 

606-560-0690 

ocaretourism@yahoo.com   

 

Work Site Address: Former Seale Theater 

165 North Mulberry Street 

Booneville, Kentucky 41314 

 

Latitude/Longitude:  37.4775885°/-83.6751467° 

 

3.0 Work Description 

 

Work will consist of the abatement of hazardous building materials including ACM and LBP and 

the removal of all debris and rubbish and the proper off-site disposal and/or recycling (where 

appropriate and allowed). For abatement of ACM and LBP, the work shall be done in accordance 

with all federal, state, and local laws and notification and licensing requirements (see Section 6.0 

for specific details regarding asbestos abatement).   

 

Abatement of hazardous building materials and removal of rubbish will be completed in one 

mobilization, and all materials from the building will be removed and disposed of properly off-site 

or, where feasible and allowable, recycled, as described in the Contractor’s Work Plan, after having 

been approved by the Owner and Owner’s site representative. The Owner, for purposes of this 

demolition project, is the Owsley County Alliance for Recreation and Entertainment, Inc.  and the 

Owner’s site representative is Linebach Funkhouser, Inc. 

 

The Contractor is to become familiar with the site at the required site walk/pre-bid meeting 

September 15, 2022 at 10:00 a.m. as to the extent and types of rubbish and debris present. A 

description prepared by the Contractor and included in the Contractor’s Work Plan will be required 

as to how compliance will be achieved with U.S. Occupational Safety & Health Administration 

(OSHA) and Kentucky Labor Cabinet, Department of Workplace Standards, statutes and 

regulations, including health and safety policies and procedures specific to this project.  

 

4.0 General Provisions 

 

1. Mobilization: The Contractor shall be responsible for mobilizing all equipment, 

materials, supplies, and personnel to the site.  All Contractor’s (and subContractor’s) 

equipment mobilized to the site shall be thoroughly cleaned prior to mobilization.  

Equipment that is not visibly clean upon site mobilization shall be taken off site and 

cleaned by the Contractor (or their subContractor) prior to remobilization at no 

additional cost to the Owner. 

 

2. Compliance: All work performed under these specifications must adhere to all laws, 

statutes, ordinances, codes, regulations, and requirements of all inspection and 

mailto:ocaretourism@yahoo.com
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regulatory agencies and the work performed according to these requirements.  If the 

specifications do not set forth all such requirements, this does not relieve the Contractor 

of the responsibility to adhere to all requirements necessary for completing the contract 

in accordance with all applicable laws, statutes, ordinances, codes, regulations, and 

requirements.  If differing site conditions are found during the execution of work, they 

shall be immediately brought to the attention of the Owner or Owner’s site 

representative for review and direction. The Contractor is responsible for any fees 

associated with obtaining permits or other compliance-related items. 

 

The Contractor must attest in its proposal that: (1) Davis-Bacon Act (refer to the 

following site for updated requirements for Davis-Bacon https://sam.gov/wage-

determination/KY20220043/10 ) requirements will be met, (2) the Contractor or any 

of its subContractors are not currently debarred from conducting work for the U.S. 

government, and (3) the Contractor or its subContractors have no outstanding OSHA 

violations. If subContractors are contemplated, then the Contractor should consider 

using Disadvantaged Business Enterprises, Minority Business Enterprises, and/or 

Women’s Business Enterprises, if appropriate. 

 

The Contractor shall hold the Owner and the Owner's representative harmless for 

failure to comply with any applicable work, abatement, transport and disposal, 

environmental, health, safety, or other regulation on the part of himself/herself, his/her 

employees, or his/her subContractors.   

 

All references to codes and standards within this specification are made for 

informational purposes only. They are not intended nor shall they be interpreted as 

being all-inclusive. The Owner or Owner’s representative shall not be liable for the 

Contractor’s negligence in compliance with any applicable code, law, or regulation not 

cited in this specification. In cases of conflict between this specification and any 

applicable code, law, and/or regulation, the stricter wording shall apply and shall be 

enforced.  Except to the extent that more explicit or more stringent requirements are 

written directly into the contract documents, all applicable codes, regulations, and 

standards have the same force and effect as if copied directly into the contract 

documents, or as if published copies are bound herewith. 

 

3. Contractor’s Site Inspection: It shall be the responsibility of the Contractor to inspect 

the site prior to submitting a bid to determine pertinent factors such as access, zoning, 

easements, scope of work, condition of improvements, etc.  The submission of a bid 

will be construed as evidence that inspections and investigations have been made.  

Later claims for such items which could have been foreseen had 

inspections/investigation been made shall not be recognized.  The Contractor’s 

supervisory personnel will conduct a site safety audit prior to full mobilization, 

including review and inspection of staging areas, items to be deconstructed and 

salvaged, environmental controls for wastewater and stormwater drainage, 

decontamination, waste handling and storage, and dust control. 

 

https://sam.gov/wage-determination/KY20220043/10
https://sam.gov/wage-determination/KY20220043/10
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4. Public Protection: The Contractor shall provide for adequate protection to safeguard 

the public at all times.  The Contractor shall employ watchmen when necessary, and 

shall furnish and maintain barricades, fencing, and other devices considered necessary 

for the protection of the public and for site security. 

 

5. Street or Roadway Obstruction:  If a street is to be closed or obstructed, a permit shall 

be secured by the Contractor from the proper authority.  The Fire Department and 

Police Department involved shall be given notice, as appropriate, by the Contractor of 

the time when such street or road is to be closed or obstructed. The Seale Theater is 

adjacent to Mulberry Street east (front) side and the south (left) side is open to Combs 

Alley and precautions must be taken to keep pedestrians out of the work zone and to 

prevent damage to the street. 

 

6. Protection of Adjacent Properties:  The Contractor shall use every precaution to 

prevent damage to adjacent property and buildings. All equipment, tools, and materials 

permitted to remain on site during the operations shall be neatly stored in such a manner 

as will not interfere with the rights and privileges of the adjacent property owners. The 

Contractor shall hold the Owner and Owner’s site representative harmless from 

damages or claims on adjacent properties from its site operations. 

 

7. Spill Cleanup:  A release of oil, fuel, coolant, or any other liquids from equipment 

must be immediately cleaned up to the satisfaction of the Owner and at no cost.  If 

the release is at or above a reportable quantity, then the Contractor must make the 

required notifications. 

 

8. Materials from Demolition: The Contractor, at its own expense, shall remove from the 

site and dispose of all materials set forth in the Disposal of Materials in Section 7.0. 

 

The Owner wants to keep the two larger projectors, three of the cast iron seating frames, 

and salvage the stage curtain metal framing if possible.  All other materials will be 

removed to bare walls and floors. The retained materials shall be left on-site following 

completion of the project. 

 

9. Open Burning: In compliance with 401 Kentucky Administrative Regulations (KAR) 

63:005, no open burning of improvements, trash, debris, or waste material will be 

permitted. Should open burning by unknown parties take place on the site, the 

Contractor shall immediately notify the Owner and the appropriate regional office of 

the Kentucky Energy and Environment Cabinet, Department of Environmental 

Protection, Division for Air Quality, and local law enforcement authorities.  A written 

report of these notifications is to be submitted to the Owner or Owner’s site 

representative within 5 working days of the discovery of the burning. 

 

10. Sidewalk, Street, and Roadway Cleanliness and Repair:  The Contractor shall keep 

sidewalks, streets, and roadways free of dirt and debris carried from the site on 

equipment and vehicle tires and tracks.  It is recommended, but not mandatory, that the 

Contractor video tape the condition of sidewalks, streets, and roadways prior to the 
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beginning of the work. Any damage will be repaired by the Contractor at the 

Contractor’s expense. 

 

11. Site Cleanup & Restoration:  The Contractor shall, at all times, keep the project 

premises and surrounding area free from the accumulation of waste materials or rubbish 

caused by its operations in connection with the project.  Materials will not be allowed 

to accumulate in a manner that poses safety concerns to the site, site workers, or 

adjacent properties.  Upon completion of the work, and prior to final inspection and 

acceptance, the Contractor shall remove all remaining waste materials, rubbish, 

Contractor’s construction equipment, tools, machinery, and surplus materials, and 

leave the project in a clean and usable condition satisfactory to the Owner and Owner’s 

site representative.  If the Contractor fails to clean up as provided in the contract 

documents, the Owner or Owner’s site representative may perform the cleaning tasks 

and charge the cost to the Contractor.  The Contractor will not demobilize from the site 

until the Owner and Owner’s site representative have inspected the property and have 

verified completion of any punch list items.  

 

12. Safety of Persons and Property:  The Contractor shall continuously maintain adequate 

protection of all work from damage and shall protect the Owner’s property from injury 

or loss arising in connection with this contract.  Contractor shall make good any such 

damage, injury, or loss, except such as may be directly due to errors in the specifications 

or caused by agents or employees of the Owner.  The Contractor shall adequately 

protect adjacent property as provided by law and the contract.  The Contractor shall 

take all necessary precautions for the safety of employees on the work site, and shall 

comply with all applicable provisions of federal, state, and local environmental, health, 

and safety laws and building codes to prevent accidents or injury to persons on, about, 

or adjacent to the location where the work is being performed.  The Owner or Owner’s 

site representative have the right to remove or bar any employee of the Contractor or 

subContractor for failure to comply with site health, safety, and security 

requirements. The Owner or Owner’s site representative also has the authority to 

suspend work, at the Contractor’s expense, if it is determined that unsafe practices 

are being conducted at any time.  All site personnel have the authority to stop any 

unsafe activity being performed that is a violation of the Contractor’s Health & Safety 

Plan, at no cost to the Owner. 

 

13. Sanitary Facilities for Workers & Water Source: The Contractor shall provide 

portable sanitary facilities for its employees.  The facilities are to be periodically 

maintained to prevent odor issues.  The Contractor shall provide a potable water supply 

for its and subContractor employees.  The Contractor shall provide a water source 

including hoses, water storage tanks, etc. as needed.  If the Contractor elects to use a 

fire hydrant(s) as a water source, the Contractor shall be responsible for securing all 

applicable permits and satisfying all notification requirements, prior to using the 

hydrant(s) as a water source. 
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14. Transportation of Material:  All over-the-road vehicles and drivers are to be U.S. 

Department of Transportation compliant.  Vehicles shall not be loaded over their legal 

capacity. 

 

15. Demobilization: The Contractor shall remove all equipment, materials, supplies, and 

personnel from the site.  All non-disposable equipment which has been used during 

deconstruction and has come into contact with ACMs shall be decontaminated before 

being removed from the site.  Equipment decontamination shall be performed in a 

designated area (to be proposed by the Contractor). Decontamination of non-disposable 

equipment that does not come into contact with ACMs shall be deemed complete based 

on a visual review by the Contractor and/or the Owner’s representative.  Equipment 

that does not meet the “visibly clean” objective shall be recleaned by the Contractor (or 

their subContractor) at no additional cost to the Owner.  Decontamination of such non-

disposable equipment shall be conducted using a minimum of appropriate and industry-

recognized non-toxic decontamination materials. Decontamination shall take place in 

a separately constructed decontamination area suitable for the size of the equipment to 

be decontaminated.  The Contractor and their subContractors are responsible for the 

collection, containerization, characterization, profiling, transportation, and disposal of 

decontamination wastes in accordance with all applicable laws, rules, and regulations. 

 

16. Work Quality: If any work is found to be incomplete, inadequate, or unsuitable, the 

Contractor will be required to correct the situation in a timely fashion at no additional 

cost to the Owner.  If the Contractor does not act sufficiently or in a timely fashion, the 

Owner reserves the right to correct the situation using another Contractor and back 

charge the original Contractor’s account for these expenses. 

 

5.0 Special Provisions 

 

1. Fencing and Site Security: The Contractor shall secure the work area. No member of 

the public shall be allowed to enter the work area. Warning signs with language meeting 

asbestos abatement regulations shall be placed on the fencing.  If necessary, a night-

watchman shall be posted to prevent public access to the work site during non-working 

hours.   

 

2. Site Access and Equipment Staging: The Contractor will indicate in its Work Plan 

where equipment and waste stream containers will be staged on-site. An aerial 

photograph of the property is attached.  

 

3. Proposal Requirements: The Contractor must provide in its proposal an outline of the 

methods and means it will use to accomplish the objectives and requirements in these 

specifications, including sequencing of work, how waste will be segregated (especially 

segregation of ACM from non-ACM), and how waste will be consolidated, staged, and 

loaded out prior to off-site transport. Building materials should be recycled to the extent 

feasible and in compliance with all laws and regulations. All ACM and LBP is to be 

transported off-site for disposal in a permitted contained landfill. The Contractor must 

acknowledge that it will not use methods during segregation, waste consolidation, 
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staging, and load-out that will create Regulated ACM (RACM) from non-RACM.  The 

proposal will include a current certificate of insurance and a list of any subContractors.    

 

4. Contractor’s Work Plan:  The Contractor will be requested to clarify his/her bid 

relative to the requirements included in this performance-based specification.  Within 

5 days of award, the Contractor will submit a work plan stating in writing how each of 

the specified provisions will be met.  Included will be a project schedule, contact list, 

organization chart, how waste and salvage materials are to be documented and tracked, 

a description of critical path items, a plan for abatement and management of ACMs and 

LBP,  planned actions to mitigate identified problems (emergency and contingency 

plans), a list and copies of all required permits, notifications, and applications,  and a 

Contractor site-specific Health and Safety Plan (HASP) prepared under the supervision 

of a qualified health and safety professional, and to include Safety Data Sheets of all 

materials and chemicals proposed for storage/use on-site.  It should be assumed that all 

paint on building materials is lead-containing, and the Contractor shall incorporate in 

the HASP whatever OSHA requirements are necessary. The HASP shall cover all 

personnel who will be employed by the Contractor, including direct employees and 

those of subContractors.  At a minimum, the HASP must meet the requirements of 29 

(CFR) 1910 and 1926, as applicable.    

 

The Work Plan will also include an Air Quality Monitoring Plan to monitor the airspace 

of personnel involved with the demolition/removal of ACM and LBP in accordance 

with 29 Code of Federal Regulations (CFR) 1926.1101 and 29 CFR 1926.62 along with 

all other applicable local, state, and federal regulations, standards, and codes.  The Air 

Quality Monitoring Plan shall identify the subContractors selected to perform air 

monitoring during abatement activities and provide copies of the air monitoring 

subContractor certifications. The Owner’s representative will review the Work Plan 

and note any deficiencies prior to start of work. This review shall in no way be 

construed as permitting any departure from the bid specifications or Contract and does 

not relieve the Contractor of any responsibility to comply with applicable laws, rules, 

and regulations.  

 

5. Documentation: The Contractor shall, as a condition of final payment, provide all 

project related documentation, including but not limited to photographs, daily logs, 

safety meeting records, permits, bills of lading, manifests, weight tickets, citations, 

incident reports, and proof that all employees and subContractors have been paid. 

 

6. Schedule:  Time is of the essence.  Contractor is expected to commence work as soon 

as permits can be secured and proceed diligently with the work until complete. 

 

 

6.0 Asbestos Abatement 

 

1. The Abatement Contractor has the responsibility for determining actual quantities of 

materials to be removed.  Contractor to abate identified 9-inch tile and mastic, fire 
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doors, and HVAC duct tape identified in the Phase II Assessment Report which has 

been provided as a reference. 

 

2. Any removal activity on the site involving disturbance of ACM shall be conducted by 

the wet-method to prevent non-friable ACM from becoming friable.  Dust shall not be 

visible during any phase of the operation, including waste load-out.  The Contractor 

must be familiar with and must comply with 40 CFR 61, Subpart M (National Emission 

Standard for Asbestos), 401 KAR 58:025, and other Kentucky asbestos regulations.  

The Contractor must have at least one on-site supervisor trained in the provisions of 40 

CFR 61.145, per 40 CFR 61.145(c)(8) and 401 KAR 58:040 and who can act as a 

competent person as defined in 29 CFR 1926.1101(b). Such person shall be identified 

and their qualifications/certifications/accreditations provided in the Contractor’s Work 

Plan.  The same requirements apply to all asbestos abatement workers employed by the 

asbestos abatement entity. The Contractor shall bear all costs associated with training, 

licensing, notifications, and all other fees related to the asbestos abatement entity’s 

ability to perform the work required.   

 

3. All ACM waste shall be placed in covered hard-walled containers lined with 6 mil 

plastic sheeting.  The containers shall be properly placarded and labeled to meet all 

applicable regulations. All handling, packaging, labeling, and disposal will be 

performed in accordance with Kentucky regulations. 

 

4. All ACM is to be disposed in a permitted contained landfill regulated by the Kentucky 

Division of Waste Management (KDWM).  The Contractor shall have made previous 

contact with the landfill before work begins to assure that the waste profile is acceptable 

and to ensure that landfill rules are known concerning hours of operation and landfill 

protocol. 

 

5. It is the Contractor’s responsibility to provide all notifications to the regional Kentucky 

Division for Air Quality (KDAQ) or other applicable agencies for the abatement and 

to obtain any required permits, licenses, certifications, variances, etc.  The Contractor 

is to provide the KDAQ and/or other applicable agencies with any information needed 

to support alternate abatement methods. 

 

6. It shall be the Contractor’s responsibility to ensure that no worker or member of the 

public is exposed to an airborne asbestos fiber concentration equal to, or greater than, 

0.1 fiber per cubic centimeter of air at any time during any portion of the deconstruction 

process, including during waste load-out and transport.   

 

7. Workers shall use proper respiratory protection devices during any portion of the 

abatement activities. 

 

8. The Contractor shall be responsible for all personal and ambient air monitoring, as 

required by federal, state, and local regulations.    
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7.0 Lead Based Paint Abatement 

 

1. The lead work includes the disturbance of lead containing coatings, cleaning of the 

contaminated area, decontamination of walls and floors, collection and disposal of the 

contaminated waste from these activities.  This work will consist of the disturbance of 

components and coatings that have been previously shown or presumed to contain 

measurable amounts of lead.  Wet removal, non-powered scraping or HEPA captured 

powered removal shall be used. Personnel will wear and use protective equipment and 

clothing as specified herein. Eating, smoking or drinking will NOT be permitted in the 

lead control/regulated area.  

 

2. This is not a lead abatement project, nor is this project subject to Housing and Urban 

Development (HUD) guidelines. However, the selected contractor shall comply with 

29 CFR 1926.62 Construction Industry Lead Standard and 40 CFR 745 Renovation, 

Repair and Paint (RRP) regulations to include assignment of a Kentucky Certified 

Renovator and Kentucky Certified Company and comply with Kentucky Lead Based 

Paint Administrative Regulation 902 KAR 48:010 through 040. Cleaning Verification 

shall also be required to be completed by a Certified Renovator. Verification may also 

be internally by the Responsible Unit Designated Person or by a 3rd party.  

 

3. Abatement work will include, but not be limited to, removal and disposal of all painted 

plaster and debris on the floors and walls. Additional building components requiring 

abatement will include, but not be limited to, doors, doorframes, and other painted 

building components.  LBP abatement work will be integrated into the rubbish removal 

and the asbestos removal work. 

 

4. Abatement work is being performed as an integral portion of the overall interior 

modernization of the building.  All surfaces will be free of loose, peeling, chipping, or 

flaking paint. Painted surfaces must be free from crumbling, cracking, or falling plaster 

and must not have holes in them.  

 

5. The Abatement Contractor has the responsibility for determining actual quantities of 

materials to be removed and reviewing the scope of work. The Contractor should allow 

under their base bid for the removal of the materials as described in the survey report. 

The Contractor shall remove LBP materials as a LUMP Sum; no change orders will be 

allowed. 

 

6. All mobilizations and permit notifications shall be the Abatement Contractors 

responsibility. 

 

7. Following completion of removal, the contractor shall clean and remove all visible 

debris from the removal area. No visible dust shall remain.  
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8. Cleanup and Disposal – During lead disturbance, the lead control/regulated area will 

be kept free of accumulations of debris in order to restrict the spread of lead dust. 

Disposal of the lead debris – All lead wastes and scraps, debris, bags, containers and 

contaminated clothing shall be placed in appropriate containers for storage. At the 

completion of the project each waste stream shall be evaluated to determine if the 

material shall be handled as hazardous waste. When sampling is warranted, a 

representative composite sample shall be collected of each waste stream and tested for 

lead content utilizing the TCLP procedure. Any waste stream producing results > 5 

ppm lead when analyzed by this procedure shall be transported and disposed of as 

hazardous waste. This testing will be completed by the Abatement Contractor.  

 

9. Landfills Receipts – Retain receipts from landfill for all disposed materials. Recycling 

– Recipients of materials being recycled must be provided with written test results of 

lead content or a statement of the presumption of lead.    

 

10. Clearance sampling must be conducted following abatement activities and before any 

further renovation takes place. This will ensure all lead paint and dust from abatement 

activities have been cleared and will not be left under new floor and wall coverings. 
EPA’s levels are 10 micrograms (µg) of lead in dust per square foot (ft2) for floor dust 

and 100 µg/ft2 for window sill dust, significantly lower than the previous levels of 40 

µg/ft2 for floor dust and 250 µg/ft2 for window sill dust.  

 

8.0 Disposition of Materials 

 

1. Approval of Transport, Storage, Disposal, or Recycling Firms/Facilities: At least one 

week prior to the transport of any debris, trash, waste, or recyclable materials off-site, 

the Contractor shall provide to the Owner and Owner’s site representative the names, 

contacts, addresses, and other requested information on proposed transport, storage, 

disposal, or recycling firms/facilities.  The Contractor shall not transport any of these 

materials off-site until the Owner or Owner’s site representative has provided verbal or 

written approval of the proposed firms/facilities.  

 

2. Debris, Trash, and Waste Materials: Waste materials will be classified according to 

intended disposition (i.e. salvage, recycling, treatment, disposal) and will be stored, 

labeled, transported, and disposed of according to all applicable regulatory 

requirements.  All wastes will be properly packaged, sampled as required, secured in a 

waste staging area, and properly labeled with content warnings and other information 

required by applicable laws and regulations.  The Owner is to be listed as the generator 

of waste streams and either an authorized Contractor representative or the Owner’s site 

representative shall sign all manifests or other waste records required for off-site 

transport and disposal.  No debris, trash, or waste material is to be buried on site. All 

debris, trash, and waste material resulting from the removal of improvements shall be 

disposed of at a site or facility for which a permit for waste disposal has been issued by 

the KDWM. The cost of this disposal shall be considered and included in the contract 

price.    
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As presented in Section 4.0, the projectors, three iron seat frames, and curtain framing 

shall be retained by the Owner and left on-site at the completion of the project. 

 

Upon completion of the contract, the Contractor will furnish the Owner and Owner’s 

site representative with the name and address of the waste disposal and 

salvage/recycling sites used and copies of the disposal manifests, bills of lading, 

receipts, and certificates of disposal/recycling indicating the quantity of material 

disposed or recycled. 

 

3. Materials Requiring Special Disposal: It shall be the responsibility of the Contractor 

to properly dispose of or recycle any special waste, such as ACM debris, LBP, paint 

cans, light bulbs, light ballasts, mercury-containing devices, etc. in a manner that meets 

all federal, state, and local regulations. The cost of this special waste disposal shall be 

considered and included in the contract price.  Upon completion of the contract, the 

Contractor will furnish the Owner and Owner’s site representative with the name and 

address of the disposal site(s) used and copies of the disposal manifests, receipts, and 

certificates of disposal/recycling, indicating the type and amount of material disposed 

or recycled. 

 

4. Other Hazardous Materials: In the event the Contractor encounters material 

reasonably believed to be asbestos or other classified hazardous substances/materials 

which have not been rendered harmless, the Contractor shall immediately stop work in 

the affected area and report the condition to the Owner and Owner’s site representative. 

The work in the affected area shall not thereafter be resumed, except by agreement of 

the Owner and Contractor, if in fact the material is asbestos or other classified 

hazardous substances/materials which have not been rendered harmless. 

 

Complete the Bid Form on the following page and return with your complete proposal. Proposals 

are due by 5:00 pm local time on OCTOBER 11, 2022. Pricing shall be honored for 90 days 

from date of submittal. 

The OCARE reserves the right to select any bidder based on price and/or qualifications, or to select 

no bidder and not proceed with the project. Return the proposal to: 

Ms. Sue Christian 

OCARE, Inc. 

66 Old Hwy 11 N 

Booneville, Kentucky 41314 

606-560-0690 

ocaretourism@yahoo.com   

 

  

 

 

mailto:ocaretourism@yahoo.com
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BID FORM 

Abatement and Clean-out of Seale Theater Building 

 

Booneville, Kentucky 

 

Bidder Name and Address: _______________________________ 

    _______________________________ 

    _______________________________ 

 

Bidder Contact Name: _______________________________ 

Phone Number:  _______________________________ 

Email Address:  _______________________________ 

 

 

Description Unit Total Cost 

Mobilization/Demobilization, including all permits, 

submission of Contractor’s Work Plan, Health & 

Safety Plan, and moving resources to and from the 

project site 

Lump 

Sum 
$_________________ 

Asbestos abatement of identified 9-inch tile and 

mastic, fire doors, and HVA duct tape including, 

staging, load-out, transportation, and disposal. 

Lump 

Sum 
$_________________ 

LBP abatement of loose debris and impacted 

surfaces including, staging, load-out, 

transportation, and disposal. 

Lump 

Sum 
$_________________ 

Clean out of building, including waste segregation, 

consolidation, staging, load-out, transportation, and 

site cleanup, grading and restoration. 

Lump 

Sum 
$_________________ 

Waste Disposal Lump Sum $_________________ 

TOTAL PROJECT LUMP SUM $_________________ 

Note: This completed Bid Form shall be included with proposal. Proposals are due by 5:00 pm local time 

on October 11, 2022. OCARE reserves the right to select any contractor based on price and/or 

qualifications, or to select no contractor and not proceed with the project. Pricing shall be honored for 90 

days from date of submittal. 
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OCARE will adhere to the provision of Title VI of the Civil Rights Act of 1964.  Section 3 of Section 109 of 

the Housing and Community Development Act of 1974 in the implementation of this project. 

 

No person shall be excluded from participation in, denied benefits of, or subjected to discrimination in 

the implementation of this project on the grounds of race, color, national origin, sex, or handicapped 

status. 

 

Attention of bidder is particularly called to the requirements as to conditions of employment to be 

observed under the contract:  Section 3, Segregated Facilities, Section 109, Title VI and Executive Order 

11246. 

 

Adherence to all local, state and federal laws, the USEPA Cooperative Agreement, including the Davis-

Bacon Act. 
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Pictures 

 

 Under awning taken from right 

 under awning taken from left side 
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 Mulberry St facing 30 East 
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 Mulberry St. facing 30 West 

 

 Left side view (Combs Alley 
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 Right side view 

 Front View Mulberry St. Hwy 30 



Seale Theater, Booneville, Kentucky                       July 26, 2022 

Technical Bid Specifications   Linebach Funkhouser Project 318-21 

18 
 

 Back end left side corner 

 


